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GENERAL NOTES:

1. LBYD, INC. SHALL NOT HAVE AUTHORITY OVER THE SITE CONTRACTOR'S
WORK OR RESPONSIBILITIES. LBYD IS NOT RESPONSIBLE FOR SITE SAFETY
PROCEDURES OR METHODS OF CONSTRUCTION. [T IS NOT LBYD'S DUTY TO
REVIEW THE ADEQUACY OF THE CONTRACTOR'S SAFETY MEASURES IN OR NEAR
THE CONSTRUCTION SITE.

2. ALL EXISTING UTILITIES SHOWN ON THESE DRAWINGS ARE APPROXIMATE AND
OTHER UTILITIES MAY EXIST. CONTRACTOR MUST HAVE EXISTING UTILITIES
LOCATED BY UNDERGROUND LINE LOCATORS AS WELL AS FIELD VERIFIED BY
ONSITE PERSONNEL BY "POT HOLING”™ THE UTILITY WITH POST HOLE DIGGERS
PRIOR TO ORDERING MATERIALS OR BEGINNING CONSTRUCTION. ~ANY
DISCREPANCIES SHALL BE REPORTED TO THE OWNER IMMEDIATELY.

3. EXISTING UTILITIES TO REMAIN MAY BE LOCATED WITHIN PROPOSED
DEMOLITION AREAS. CONTRACTOR SHALL USE EXTREME CAUTION WHILE WORKING
IN THESE AREAS TO ENSURE NO UTILITY SERVICE INTERRUPTIONS TO FACILITIES
THAT REMAIN OR TO ADJACENT PROPERTIES.

4. ALL EXISTING IMPROVEMENTS WITHIN THE LIMITS OF CONSTRUCTION ARE TO
REMAIN UNLESS SPECIFICALLY NOTED, "TO BE REMOVED".

5. CONTRACTOR SHALL COORDINATE WITH OWNER AND THE UTILITY PROVIDER
PRIOR TO THE DISCONNECTING OR REMOVAL OF ANY UTILITY SERVICE. ALL
UTILITIES TO BE REMOVED ARE TO BE CAPPED OR PLUGGED OR TERMINATED
ACCORDING TO THE UTILITY OWNERS REQUIREMENTS.

6. THE CONTRACTOR SHALL TAKE ALL NECESSARY MEASURES TO PROTECT
ADJACENT PROPERTIES AND IS RESPONSIBLE FOR ANY DAMAGE TO EXISTING
IMPROVEMENTS ON OR OFF SITE DUE TO THE CONSTRUCTION OF THIS PROJECT.
ANY DAMAGE WILL BE REPAIRED AT THE CONTRACTOR'S EXPENSE.

7. WHEN CAVES OR SOLUTION CAVITIES ARE DISCOVERED DURING
CONSTRUCTION, WORK SHALL STOP IN THE AREA PENDING FURTHER BIOLOGICAL
AND GEOTECHNICAL INVESTIGATIONS.

8. IF DURING CONSTRUCTION THE CONTRACTOR OBSERVES HISTORIC OR
ARCHAEOLOGICAL RESOURCES, THEN SUCH OBSERVATIONS SHALL BE REPORTED
IMMEDIATELY TO THE OWNER. THE CONTRACTOR SHALL CEASE ALL ACTIVITIES IN
THE AREA THAT MAY RESULT IN THE DESTRUCTION OF THESE RESOURCES AND
SHALL PREVENT EMPLOYEES FROM TRESPASSING ON, REMOVING, OR OTHERWISE
DAMAGING SUCH RESOURCES UNTIL RELEASED BY THE OWNER.

9. MILITARY MUNITIONS — BASED ON THE ENVIRONMENTAL ASSESSMENT THE
EUL SITE HAS NOT BEEN IDENTIFIED AS HAVING THE POTENTIAL OF
UNEXPLODED ORDINANCE (UX0). IN THE EVENT THAT THE CONTRACTOR
DISCOVERS OR UNCOVERS MILITARY MUNITIONS AS DEFINED IN 40 CFR 260,
HAZARDOUS WASTE MANAGEMENT SYSTEM HE SHALL STOP WORK IN THAT AREA
AND NOTIFY THE OWNER.

10. STORMWATER IMPACTS SHALL BE MINIMIZED DURING CONSTRUCTION WITH
APPROPRIATE BMP MEASURES PER THE ALABAMA HANDBOOK FOR EROSION
CONTROL, SEDIMENT CONTROL AND STORMWATER MANAGEMENT ON
CONSTRUCTION SITES AND URBAN AREAS. THE CONTRACTOR IS RESPONSIBLE
FOR DEVELOPING AND IMPLEMENTING A PLAN FOR SECONDARY CONTAINMENT OF
STORED FUEL, DRIP PANS UNDER GENERATORS AND STATIONARY VEHICLES, AND
MAINTAINING SPILL MITIGATION KITS ON—SITE DURING CONSTRUCTION.

11.WASTE MATERIALS SHALL BE RECYCLED TO THE MAXIMUM EXTENT FEASIBLE.
12. FENCE REMOVAL AND INSTALLATION OPERATIONS SHALL BE ACCOMPLISHED
SO THAT THE PERIMETER SECURITY OF THE EXISTING FACILITIES SHALL BE
MAINTAINED AT ALL TIMES MEETING ANTI-TERRORISM/FORCE PROTECTION
(AT/FP) REQUIREMENTS.

13. REFER TO THE PROJECT SPECIFICATIONS FOR ADDITIONAL INFORMATION.
NOTE THAT NOT ALL SECTIONS OF THE CITY SPECIFICATIONS WILL APPLY TO
THIS PROJECT.

14, CONCRETE SHALL BE 3,000 PSI 28 DAY STRENGTH UNLESS OTHERWISE
NOTED ON THE PLANS.

15. EXISTING ROADWAYS SHALL BE KEPT FREE OF MUD, SEDIMENT, DEBRIS,
ETC. AND SHALL BE CLEANED ON A REGULAR BASIS — AS A MINIMUM DAILY.
16. THE CONTRACTOR SHALL BE RESPONSIBLE TO ADHERE TO THE
REQUIREMENTS OF THE ENVIRONMENTAL ASSESSMENT FOR THE NORTH RIDEOUT
ROAD ENHANCED USE LEASE SITE DEVELOPMENT AT REDSTONE ARSENAL, AL
DATED DECEMBER 2008.

17. SITE WORK IS CURRENTLY ONGOING AT THE SITE AND THE INFORMATION
SHOWN ON SHEETS €2.0, C2.1, AND C2.2 REFLECT THE FINISHED CONDITION
OF PACKAGE 1A — MASS GRADING AND EROSION CONTROL PACKAGE
(UNSECURE AREA) “ISSUED FOR CONSTRUCTION” DATED DECEMBER 16, 2010.
THE ELEVATIONS SHOWN ON THESE PLANS ARE TO FINISHED GRADE ELEVATION.
THE PACKAGE 1B—5 CONTRACTOR SHALL REVIEW THE PACKAGE 1A PLANS AND
SPECIFICATIONS TO MAKE THEMSELVES FAMILIAR WITH THE PHASING OF PACKAGE
1A AND HOW IT WILL IMPACT THEIR PACKAGE 1B-5 SCOPE AND SCHEDULING
OF WORK.

SITE_DEMOLITION NOTES:

1. CONTRACTOR TO COORDINATE DEMOLITION ITEMS NOTED ON THE DRAWINGS
TO BE SALVAGED, RECYCLED, AND REUSED. CONTRACTOR SHALL REMOVE THE
CONCRETE AND STEEL POWER POLES TO BE SALVAGED WITH EXTREME CAUTION
TO PREVENT DAMAGE AND STOCKPILE THEM IN AREA NOTED ON THE PLANS.

2. REFER TO SITE GRADING, DRAINAGE, AND UTILITY PLANS FOR PROPOSED
UTILITY AND DRAINAGE INSTALLATION AND REMOVAL.

3. REFER TO LAYOUT, GRADING, AND UTILITY PLANS FOR ADDITIONAL
INFORMATION RELATING TO PAVING, CURB, SIDEWALKS, ETC. REMOVE EXISTING
CURBS AS NEEDED TO INSTALL PROPOSED IMPROVEMENTS.

4. CONTRACTOR SHALL COORDINATE WITH CITY OF HUNTSVILLE (OWNER),
REDSTONE ARSENAL, LBYD, THE PROJECT MANAGER, AND THE UTILITY PROVIDER
PRIOR TO THE DISCONNECTING OF ANY UTILITY SERVICE.

5. CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL, RELOCATION OR
PROTECTION OF ALL ABOVE AND BELOW GROUND EXISTING IMPROVEMENTS THAT
ARE IN CONFLICT WITH THE PROPOSED IMPROVEMENTS UNLESS NOTED TO BE
RELOCATED BY THE UTILITY SERVICE PROVIDER.

6. ALL DEMOLITION AND CONSTRUCTION DEBRIS SHALL BE RECYCLED TO THE
MAXIMUM EXTENT FEASIBLE. REMAINING WASTE SHALL BECOME THE PROPERTY
OF THE CONTRACTOR AND SHALL BE TRANSPORTED AND DISPOSED OF
OFF-SITE AS REQUIRED IN A LEGAL MANNER WHILE KEEPING THE SITE CLEAN
AND ORDERLY.

7. ALL EXISTING PAVING, CURBS, HARDSCAPE, ETC. SHALL BE SAW CUT AT THE
LIMITS OF REMOVAL IN ORDER TO PROVIDE A CLEAN EDGE. EXISTING PAVING AT
EDGE SHALL BE MILLED BACK A MINIMUM OF 8" TO ENSURE SMOOTH
TRANSITION.

8. ALL EXISTING TREES TO REMAIN OUTSIDE OF THE CLEARING LIMITS SHALL BE
PROTECTED DURING CONSTRUCTION.

9. BACKFILLING OF DEMOLISHED ITEMS SHALL BE SUITABLE FILL OR STONE PER
THE PROJECT SPECIFICATIONS EARTHWORK IN THE SUPPLEMENT TO GENERAL
REQUIREMENTS.

10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEWATERING AND PUMPING
AS NECESSARY FOR EROSION CONTROL FOR OWN SCOPE OF WORK.

LAYOUT NOTES:

1. CONTRACTOR SHALL VERIFY SITE BOUNDARY AND EXISTING TOPOGRAPHY.
NOTIFY THE OWNER OF ANY DISCREPANCIES PRIOR TO SUBMITTING PRICES OR
ORDERING MATERIALS

2. THE OWNER WILL BE RESPONSIBLE FOR PROVIDING BENCHMARKS, CONTROLS,
AND FINAL ELECTRONIC AS—BUILT DRAWINGS.

3. IT IS THE CONTRACTOR’S RESPONSIBILITY TO PROTECT ALL BENCHMARKS
AND PROPERTY CORNERS. ANY REPLACEMENT WILL BE AT THE CONTRACTOR'S
EXPENSE.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION STAKING
AND A "RED-LINED” SET OF CLEAN CONSTRUCTION DOCUMENTS TO SERVE AS
THE CONTRACTOR'S AS—BUILTS FOR OWN SCOPE OF WORK.

5. ALL DIMENSIONS AND COORDINATES SHOWN ARE TO THE OUTSIDE EDGE OF
FUTURE BUILDINGS, TO THE BACK OF CURB, OR TO THE EDGE OF SURFACING
UNLESS OTHERWISE NOTED.

6. ALL TEMPORARY STRIPING TO BE PER THE LATEST EDITION OF THE MUTCD
UNLESS NOTED OTHERWISE.

7. ALL PERMANENT STRIPING SHALL BE THERMOPLASTIC PER CITY OF
HUNTSVILLE STANDARDS SPECIFICATION SECTION 701.

8. BOUNDARY AND TOPOGRAPHIC INFORMATION PROVIDED BY THE OWNER AND
PERFORMED BY BUSBIN ENGINEERING.

9. TOPOGRAPHIC INFORMATION WAS PERFORMED VIA GROUND RUN AND AERIAL
FORMAT AND TAKEN FROM PREVIOUS DESIGN PLANS FOR PACKAGE 1A DATED
DECEMBER 16, 2010.

TRAFFIC_CONTROL NOTES:

1. THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN TRAFFIC CONTROL DEVICES
IN ACCORDANCE WITH THE LATEST EDITION AND REVISION OF PART VI OF THE
FEDERAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) AND THE
APPROVED TRAFFIC CONTROL PLAN FOR ALL CONSTRUCTION WITHIN WORK
AREAS SHOWN AND DESCRIBED IN PART VI OF THE MUTCD.

2. ACCESS TO THE VISITOR'S CENTER SHALL BE MAINTAINED AT ALL TIMES AND
SHALL MEET THE REQUIREMENTS OF REDSTONE ARSENAL.

3. TRAFFIC CONTROL AND ACCESS SHALL TAKE INTO CONSIDERATION BASE
SECURITY MEASURES.

4. PERMANENT ROADWAY SIGNS OR TEMPORARY CONSTRUCTION SIGNS WHICH
ARE NOT APPLICABLE OR INAPPROPRIATE FOR THE CURRENT CONDITIONS SHALL
BE COVERED OR REMOVED.

5. THE DIMENSIONS SHOWN OR DESCRIBED FOR LOCATING CONSTRUCTION SIGNS
ARE NOMINAL. THE ACTUAL DIMENSIONS SHALL BE ADJUSTED TO BEST FIT
LOCAL CONDITIONS AND PROVIDE MAXIMUM VISIBILITY.

6. IF TRAFFIC CONTROL DEVICES ARE NECESSARY FOR PROPER WARNING AND
TRAFFIC CONTROL AFTER SUNSET, THEN AS A MINIMUM, TYPE "B" WARNING
LIGHTS SHALL BE PLACED ON THE FIRST WARNING SIGN AND CHANNELIZING
DRUM AND TYPE "A" REFLECTIVE SHEETING SHALL BE REQUIRED ON ALL SIGNS.
7. HAZARDOUS CONDITIONS ON OPEN ROADWAYS SUCH AS PAVEMENT
DROP-OFFS IN EXCESS OF 27; CONSTRUCTION MATERIALS, VEHICLES, OR
EQUIPMENT STORED OR PLACED WITHIN THE ROADWAY RIGHT—OF-WAY; AND
OPEN TRENCHES ACROSS OR NEAR THE ROADWAY SHALL NOT BE ALLOWED
UNLESS THE CONTRACTOR IS ON SITE AND WORKING, AND PROPER TRAFFIC
CONTROL MEASURES ARE BEING TAKEN— INCLUDING BARRICADES.

8. THE CONTRACTOR SHALL KEEP OPEN ROADWAYS CLEAN AND FREE OF
CONSTRUCTION DEBRIS, DIRT, LOOSE GRAVEL OR OTHER MATERIAL THAT MAY
CAUSE HAZARDOUS DRIVING CONDITIONS.

9. TRAFFIC CONTROL DEVICES SHALL MEET THE STANDARD MATERIAL AND
INSTALLATION REQUIREMENTS SPECIFIED IN THE CURRENT EDITION OF THE
ALD.O.T. STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION.

10. ROADWAYS AND DRIVEWAYS SHALL REMAIN OPEN DURING CONSTRUCTION.
CHANNELIZING DEVICES SHALL BE PLACED AT 10" ON CENTER ALONG MINIMUM
20" RADII TO CHANNELIZE TRAFFIC INTO AND OUT OF INTERSECTING ROAD AND
DRIVES WITHIN AREAS WHERE CHANNELIZING DEVICES ARE REQUIRED.
TEMPORARY REGULATORY SIGNS SUCH AS STOP SIGNS AND YIELD SIGNS SHALL
BE PLACED AS NECESSARY FOR PROPER TRAFFIC CONTROL IN ACCORDANCE
WITH THE MUTCD.

11. CONTRACTOR SHALL UTILIZE FLAGMEN AND SIGNAGE AS NEEDED TO ASSURE
SAFE ACCESS TO AND FROM THE VISITOR'S CENTER.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PREPARING A SITE
CONSTRUCTION TRAFFIC CONTROL PLAN TO BE APPROVED BY THE CITY OF
HUNTSVILLE AND REDSTONE ARSENAL PRIOR TO CONSTRUCTION. THE SITE
CONSTRUCTION TRAFFIC CONTROL PLAN SHALL TAKE INTO ACCOUNT THE
ENTERING AND EXITING OF CONSTRUCTION TRAFFIC ONTO THE ROADWAY AND
THE IMPACT TO THE FLOW OF TRAFFIC. THIS PLAN SHALL BE IN ACCORDANCE
WITH THE LATEST EDITION OF THE MUTCD. THIS SITE CONSTRUCTION TRAFFIC
CONTROL PLAN SHALL BE IN ADDITION TO ANY TRAFFIC LOGISTICS AND VISITOR
CENTER ACCESS PLANS PROVIDED IN THIS PLAN SET FOR ROADWAY
IMPROVEMENTS.

13. CONTRACTOR SHALL PHASE TRAFFIC CONTROL PLAN AS NEEDED TO ALLOW
CONTINUOUS ACCESS TO THE EXISTING VISITOR CENTER AND AS NEEDED TO
PROTECT THE WORKERS AND TRAVELING PUBLIC.

14. EXISTING ROADWAYS SHALL BE KEPT FREE OF MUD, SEDIMENT, DEBRIS,
ETC. AND SHALL BE CLEANED ON A REGULAR BASIS — AS A MINIMUM DAILY.

PROJECT CONTROL POINTS (NE)

REDSTONE TRANSMISSION LINE NOTES:

1. THE CONTRACTOR SHALL NOTIFY REDSTONE ARSENAL, JERRY ROBINSON
(256) 876-3122, AT LEAST 48 HOURS IN ADVANCE OF WORK NEAR REDSTONE
TRANSMISSION  LINES.

2. A CONDUCTOR TO GROUND CLEARANCE OF 24 FEET MUST BE MAINTAINED
ON ALL FILLS. THE CONTRACTOR SHALL BE LIABLE FOR ANY DAMAGE TO
REDSTONE PROPERTY AND/OR ELECTRICAL OUTAGES CAUSED BY THEIR WORK.
3. THE CONTRACTOR SHALL TAKE MEASURES TO ENSURE SAFETY OF THEIR
WORKERS WHEN WORKING IN OR AROUND THE HIGH VOLTAGE TRANSMISSION
LINES. THIS WORK SHALL BE PER STATE LAWS AND OSHA REQUIREMENTS FOR
WORK NEAR ENERGIZED TRANSMISSION LINES.

4. ANY COUNTERPOISE THAT IS UNCOVERED OR DAMAGED SHALL BE
REPAIRED/REBURIED IMMEDIATELY BY THE CONTRACTOR AT NO EXPENSE TO THE
OWNER.

5. REDSTONE HAS THE RIGHT FOR INGRESS AND EGRESS THROUGH THE
CONSTRUCTION SITE FOR MAINTENANCE ON THEIR LINES. THE CONTRACTOR
SHALL WORK WITH REDSTONE TO ENSURE ACCESS TO THEIR FACILITIES.

TVA TRANSMISSION LINE NOTES:

1. THE CONTRACTOR SHALL NOTIFY TVA, BENNY WESTMORELAND, AT (256)
851-3450 AT LEAST 48 HOURS IN ADVANCE OF WORK NEAR TVA TRANSMISSION
LINES.

2. A CONDUCTOR TO GROUND CLEARANCE OF 24 FEET MUST BE MAINTAINED
ON ALL FILLS. THE CONTRACTOR SHALL BE LIABLE FOR ANY DAMAGE TO TVA
PROPERTY AND/OR ELECTRICAL OUTAGES CAUSED BY THEIR WORK.

3. THE CONTRACTOR SHALL TAKE MEASURES TO ENSURE SAFETY OF THEIR
WORKERS WHEN WORKING IN OR AROUND THE HIGH VOLTAGE TRANSMISSION
LINES. THIS WORK SHALL BE PER STATE LAWS AND OSHA REQUIREMENTS FOR
WORK NEAR ENERGIZED TRANSMISSION LINES.

4. ANY COUNTERPOISE THAT IS UNCOVERED OR DAMAGED SHALL BE
REPAIRED/REBURIED IMMEDIATELY BY THE CONTRACTOR AT NO EXPENSE TO THE
OWNER.

5. TVA HAS THE RIGHT FOR INGRESS AND EGRESS THROUGH THE
CONSTRUCTION SITE FOR MAINTENANCE ON THEIR LINES. THE CONTRACTOR
SHALL WORK WITH TVA TO ENSURE ACCESS TO THEIR FACILITIES.

EROSION CONTROL NOTES:

1. EXISTING EROSION CONTROL MEASURES INSTALLED IN PACKAGE 1A.
CONTRACTOR WILL BE RESPONSIBLE FOR MAINTAINING THESE MEASURES
LOCATED WITHIN THEIR WORK AREA ONLY.

2. ANY TEMPORARY ACCESS ROADS SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR RELATED TO THEIR OWN SCOPE OF WORK.

3. SITE EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH ALL
FEDERAL, STATE, AND LOCAL LAWS, CODES, AND REGULATIONS.

4. LW REDSTONE, LLC HAS OBTAINED A "NOTICE OF REGISTRATION"(NOR) FROM
ADEM #ALRT6EFUM (EXPIRES 8/23/2011). THE OWNER SHALL BE
RESPONSIBLE FOR ALL ADEM REQUIRED MONITORING, INSPECTIONS, ETC. TO
ENSURE THAT THE SITE IS AT ALL TIMES IN ACCORDANCE WITH ADEM RULES &
REGULATIONS.  DAILY DOCUMENTATION OF INSPECTIONS BY A Q.C.. OR Q.C.P.
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND MAINTAINED BY THE
CONTRACTOR ON-SITE AND PROVIDED TO THE OWNER AT HIS/HER REQUEST.
ANY AND ALL FEES, FINES, ETC., SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR.

5. ALL EROSION CONTROL DEVICES SHALL BE PROPERLY MAINTAINED DURING
THE CONSTRUCTION PROCESS AND UNTIL ALL DISTURBED AREAS HAVE BEEN
PERMANENTLY STABILIZED. ALL EROSION CONTROL INSTALLATION AND
MAINTENANCE SHALL BE SOLELY THE RESPONSIBILITY OF THE CONTRACTOR AND
SHALL BE AT NO ADDITIONAL COST TO THE OWNER

6. EROSION CONTROL DEVICES SHOWN ON THESE PLANS ARE A MINIMUM.
ADDITIONAL DEVICES SHALL BE INSTALLED AS REQUIRED TO PREVENT SILTATION,
EROSION AND OTHER DEGRADATION OR POLLUTION TO THE SITE OR ADJACENT
PROPERTIES, STREAMS, DITCHES, AND PUBLIC ROADWAYS.

7. EROSION CONTROL DEVICES SHALL INCLUDE, BUT NOT LIMITED TO, THE
FOLLOWING DEVICES: _SILT FENCING, BRUSH BERMS, SEDIMENT BASINS,
DETENTION PONDS, STRAW WATTLES, CHECK DAMS, FILTER BERMS, JUTE
MATTING, VEGETATIVE FILTER STRIPS, TURF REINFORCEMENT MAT, DIVERSION
BERMS, POLYACRYLAMIDE, FLOC BLOCKS, ETC.

8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL EROSION
CONTROL DEVICES IN GOOD OPERATING CONDITION DURING ALL LAND
DISTURBING ACTIVITIES. THIS RESPONSIBILITY SHALL INCLUDE THE CLEANUP
AND/OR REPAIRS TO THE DEVICES AT NO ADDITIONAL COST TO THE OWNER.

9. EROSION CONTROL DEVICES SHALL BE MONITORED AND MAINTAINED UNTIL
THE SITE HAS BEEN PERMANENTLY STABILIZED AND AFTER EACH RAINFALL
GREATER THAN 0.5 INCHES IN A 24 HOUR PERIOD, ANY WIND GUSTS GREATER
THAN 25 MPH, AND ANY SUSTAINED WINDS GREATER THAN 20 MPH IN A 24
HOUR PERIOD.

10. AFTER ALL LAND DISTURBANCE ACTMITIES HAVE CEASED AND AFTER ALL
DISTURBED AREAS HAVE BEEN PERMANENTLY STABILIZED, THE EROSION
CONTROL DEVICES SHALL BE REMOVED BY THE CONTRACTOR AND THE AREA
CLEANED AND DRESSED FOR EACH CONTRACTOR'S WORK AREA. CONTRACTOR
SHALL INSTALL, MAINTAIN, AND REMOVE ANY EROSION CONTROL MEASURES
UNTIL AREA IS STABILIZED IN WORK AREA BY CONTRACTOR THAT INSTALLED THE
EROSION CONTROL MEASURE.

11. DEWATERING SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR FOR

THEIR SCOPE OF WORK. DEWATERING OPERATIONS MAY NOT BE DISCHARGED IN

A MANNER THAT CAUSES EROSION OF THE SITE OR POLLUTION TO ADJACENT
PROPERTIES, STREAMS, DITCHES, OR PUBLIC ROADWAYS.

12. A GRAVELED ACCESS DRIVE SHALL BE AT EACH SITE ENTRANCE/EXIT TO
PREVENT TRACKING OF DIRT AND SEDIMENT ONTO PUBLIC OR PRIVATE
ROADWAYS. IF SEDIMENT REACHES THE ROADWAY, THEN IT MUST BE CLEANED
AT THE END OF EACH WORKDAY.

13. ALL LAND DISTURBANCE ACTIVITIES SHALL BE CONDUCTED IN A LOGICAL
SEQUENCE TO MINIMIZE THE EXPOSURE OF BARE AREAS AT ANY ONE TIME.
14. ALL DISTURBED AREAS LEFT INACTIVE FOR MORE THAN 13 DAYS SHALL BE
SEEDED AND MULCHED IN ACCORDANCE WITH ALDOT SPECIFICATIONS SECTION
652 AND 656 AND CITY OF HUNTSVILLE STANDARD SPECIFICATIONS SECTION
653 AND 659.

15. ALL GRADED AREAS SHALL RECEIVE A MINIMUM OF 4 INCHES OF TOPSOIL
AND PERMANENT GRASSING UNLESS OTHERWISE INDICATED.

16. PRIOR TO SITE CLEARING, ALL PERIMETER SILT FENCING, BRUSH BERMS,
ETC. AND GRAVELED ACCESS DRIVES SHALL BE INSTALLED. THE OWNER WILL
INSPECT AND APPROVE THE INSTALLATION OF THESE MEASURES PRIOR TO
RELEASING SITE WORK CONSTRUCTION.

17. ALL EXISTING STREAMS, DITCHES, ETC. SHALL BE PROTECTED FROM
SEDIMENTS AND SILTS BY SILT FENCING, WATTLES, BRUSH BERMS, ETC.

18. WATTLES OR SILT FENCING SHALL BE INSTALLED AT ALL INLETS UPON THE
COMPLETION OF EACH INLET AS INSTALLED.

19. RIP RAP SHALL BE PLACED AT EACH HEADWALL IMMEDIATELY FOLLOWING
CONSTRUCTION OF EACH HEADWALL.

20. GEOTEXTILE SHALL BE PLACED ON ALL 2:1 SIDE SLOPES. GEOTEXTILE
SHALL BE NORTH AMERICAN GREEN SC150 OR APPROVED EQUAL UNLESS
OTHERWISE NOTED ON PLANS. ALL GEOTEXTILES SHALL BE INSTALLED PER THE
MANUFACTURER'S RECOMMENDATIONS.

21.GEOTEXTILE SHALL BE PLACED ON ALL 3:1 SIDE SLOPES. GEQTEXTILE SHALL
BE NORTH AMERICAN GREEN S150 OR APPROVED EQUAL UNLESS OTHERWISE
NOTED ON PLANS. ALL GEOTEXTILES SHALL BE INSTALLED PER THE
MANUFACTURER'S RECOMMENDATIONS.

22. GEQTEXTILE SHALL BE PLACED ON ALL DITCH BOTTOMS & TO THE TOP OF
SLOPE ON EACH SIDE. GEOTEXTILE SHALL BE NORTH AMERICAN GREEN SC150
OR APPROVED EQUAL UNLESS OTHERWISE NOTED ON PLANS. ALL GEOTEXTILES
SHALL BE INSTALLED PER THE MANUFACTURER'S RECOMMENDATIONS.

23. GEOTEXTILE IS NOT REQUIRED ON 4:1 AND FLATTER SLOPES.

NAME GRID NORTH GRID EAST ELEVATION DESCRIPTION LOCATION

AHD-16 | 1,530,461.19 404,038.30 655.94 ALDOT HIGHWAY MONUMENT NO. 17 1-565 R.OW. 275" WEST OF CL RIDEOUT ROAD

AHD-17 | 1,530,739.43 403,720.37 662.68 ALDOT HIGHWAY MONUMENT NO. 16 1-565 R.O.W. 600" WEST OF CL RIDEOUT ROAD

TP-1 1,528,778.40 404,155.65 638.64 MAG NAIL & GALVANIZED SHINER 177" _NORTH OF CL GOSS ROAD & 113" WEST OF CL RIDEOUT ROAD
TP-2 1,529,198.25 404,178.52 640.82 MAG NAIL & GALVANIZED SHINER 600" NORTH OF CL GOSS ROAD & 113" WEST OF CL RIDEOUT ROAD

ALABAMA EAST ZONE
CONTROL: GTAC, PID DG5771

NAV (83) CORS — 34'42'39.82619(N) — 086°39'12.28546(W)
NAVD 88, USING 731.8 AS ELEVATION

UTILITY_NOTES:

1. CONTRACTOR TO COORDINATE WITH OWNER PRIOR TO ANY UTILITY BEING
DEMOLISHED REGARDING ITEMS TO BE SALVAGED, RECYCLED, AND REUSED.
CONTRACTOR SHALL REMOVE ITEMS TO BE SALVAGED WITH EXTREME CAUTION
TO PREVENT DAMAGE. CONTRACTOR SHALL TURN ALL SALVAGED UTILITY ITEMS
OVER TO OWNER.

2. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS ON ALL GRAVITY SANITARY
SEWER MATERIALS TO THE OWNER AND RECEIVE APPROVAL PRIOR TO
INSTALLATION AND/OR FABRICATION.

3. UTILITY TRENCHES SHALL BE BACKFILLED WITH COMPACTED FILL PLACED IN
8” LOOSE LIFTS. FILL SHALL BE COMPACTED TO 95% STANDARD PROCTOR AND
OPTIMUM MOISTURE CONTENT WITHIN £2.0% PER CITY OF HUNTSVILLE STANDARD
SPECIFICATIONS.

4. WHEN INSTALLING UTILITIES IN EXISTING PAVED AREAS, ROADWAYS, OR IN
AREAS WHERE SOILS ARE CONSIDERED UNSUITABLE FOR BEDDING OR
BACKFILLING, UTILITY TRENCHES SHALL BE BACKFILLED FULL DEPTH WITH #78
STONE PER CITY OF HUNTSVILLE DR-166.

5. THE OWNER SHALL BE RESPONSIBLE FOR PUMPING THE SEPTIC TANK AT
THE VISITOR'S CENTER UNTIL THE NEW GRAVITY SEWER SYSTEM HAS BEEN
INSTALLED.  PUMPING SHALL CEASE ONCE THE SEWER LATERAL AND NEW
GRAVITY MAIN HAS BEEN INSTALLED, TESTED, AND ACCEPTED BY THE OWNER.
6. REFER TO CITY OF HUNTSVILLE ENGINEERING DEPARTMENT DESIGN AND
ACCEPTANCE MANUAL FOR SANITARY SEWERS DATED NOVEMBER 2005 FOR ALL
GRAVITY SEWER MAINS.

UTILITY CONTACTS:

REDSTONE ARSENAL UNTSVILLE UTILITIES
DIRECTORATE OF PUBLIC WORKS - POWER POWER

CONTACT: JERRY ROBINSON CONTACT: MIKE COUNTS

PH: 256-876-3122 PH: 256-535-1314

EMAIL: JERRY.W.ROBINSON@US.ARMY.MIL EMAIL: MIKE.COUNTS@HSVUTIL.ORG
CONTACT: RICHARD KNOX

PH: 256-535-1282

EMAIL: RKNOX@HSVUTIL.ORG

NEC - COMMUNICATIONS
CONTACT: DAVID RUSSELL
PH: 256-876-5030
EMAIL: DAVID.RUSSELL@US ARMY.MIL GAS
CONTACT: JERRY HYATT CONTACT: JOEL PERRY
PH: 256-876-2766 PH: 256-535-1445
EMAIL: JERRY.HYATT@US.ARMY.MIL EMAIL: JOEL.PERRY@HSVUTIL.ORG
CONTACT: GARY SHELTON
PH: 256-876-5150 WATER
EMAIL: DONALD.SHELTON@US.ARMY.MIL CONTACT: SAM MCELROY
PH: 256-535-1314
PHONE COMPANIES EMAIL: SMCELROY@HSVUTIL.ORG
CENTURY LINK
CONTACT: ANDY WATWOOD, SR.
PH: 256-704-1026
EMAIL: ANDY.WATWOOD@CENTURYLINK.COM

KNOLOGY

CONTACT: STAN HODGES

PH: 256-489-6420

EMAIL: STAN.HODGES@KNOLOGY.COM

AT&T

CONTACT: DEBORA GREGG
PH: 256-651-5521

EMAIL: DG5927@ATT.COM

GRAVITY SANITARY SEWER NOTES:

1. ALL GRAVITY SANITARY SEWER MAIN CONSTRUCTION SHALL BE PER THE CITY
OF HUNTSVILLE ENGINEERING DEPARTMENT "DESIGN AND ACCEPTANCE MANUAL
FOR SANITARY SEWERS” DATE NOVEMBER 2005.

2. THE INTENT OF THE DRAWINGS IS THAT THE CONTRACTOR SHALL FURNISH
ALL LABOR, MATERIALS, TOOLS, EQUIPMENT AND TRANSPORTATION NECESSARY
FOR THE PROPER EXECUTION OF THE WORK IN ACCORDANCE WITH THE
CONTRACT DOCUMENTS AND ALL INCIDENTAL WORK NECESSARY TO COMPLETE
THE PROJECT IN AN ACCEPTABLE MANNER, READY FOR USE, OCCUPANCY OR
OPERATION BY THE OWNER.

3. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS ON ALL GRAVITY SANITARY
SEWER MATERIALS TO THE OWNER AND RECEIVE APPROVAL PRIOR TO
INSTALLATION AND/OR FABRICATION.

4. EFFORTS HAVE BEEN MADE TO INDICATE LOCATIONS OF EXISTING AND/OR
PLANNED STRUCTURES, PIPING, UTILITIES, AND TOPOGRAPHY. HOWEVER, IT IS
THE CONTRACTOR'S RESPONSIBILITY TO FIELD VERIFY EXACT MEASUREMENTS
AND LOCATIONS OF ALL EXISTING ITEMS BEFORE INITIATING ANY CONSTRUCTION
OPERATIONS.  ANY EXISTING STRUCTURE, PIPING OR UTILITY DISTURBED OR
DAMAGED BY THE CONTRACTOR DURING CONSTRUCTION OPERATIONS SHALL BE
REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER
AND/OR ENGINEER. ~ SUFFICIENT ADVANCE COORDINATION OF DISRUPTION WITH
THE OWNER OF ANY FACILITY IS THE TOTAL RESPONSIBILITY OF THE
CONTRACTOR.

5. THE LIMITS OF CONSTRUCTION SHALL BE THE PROPERTY LINES OR
EASEMENT LINES AS SHOWN ON THE PLANS.

6. EXISTING GRADING AND DRAINAGE ELEVATIONS SHALL BE MAINTAINED AFTER
CONSTRUCTION UNLESS OTHERWISE SHOWN ON PLANS.

7. ALL BURIED PIPES SHALL HAVE A MINIMUM OF 3'-0" COVER AS MEASURED
VERTICALLY FROM FINISHED GRADE TO THE TOP OF PIPE, UNLESS OTHERWISE
NOTED.

8. [T SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO WORK ALL APPLICABLE
DRAWINGS AND THE APPROPRIATE SPECIFICATIONS AS A UNIT. ANY OMISSIONS,
DELETIONS, OR CONFLICTS ARISING AS A RESULT OF FAILURE TO INCORPORATE
ALL DRAWINGS AND SPECIFICATIONS THAT APPLY SHALL BE CORRECTED BY THE
CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER AND/OR ENGINEER.

9. THE CONTRACTOR SHALL BE TOTALLY RESPONSIBLE FOR TVI, VACUUM
TESTING MANHOLES AND AIR TESTING SEWER LINES. A 72-HOUR NOTICE IS
REQUIRED PRIOR TO TESTING. REPRESENTATIVES FROM BOTH THE CITY
ENGINEERING OFFICE AND WATER POLLUTION CONTROL SHALL BE PRESENT TO
VERIFY TESTING RESULTS.

10. THE CONTRACTOR SHALL PROVIDE THE CITY ENGINEER WITH A COMPLETE SET
OF RECORD DRAWINGS (AS—BUILTS) IN DIGITAL MICROSTATION (.DGN) AND
HARDCOPY FORMAT, AND THE CONTRACTOR/INSPECTOR RED—LINED DRAWINGS
UPON COMPLETION OF CONSTRUCTION. DRAWINGS SHALL BE REFERENCED TO
ALABAMA STATE PLANE COORDINATE SYSTEM, NADB3 ALABAMA EAST ZONE AS
DESCRIBED IN THE “CODE OF ALABAMA’ (1975), SECTION 35-2-1. SURVEYS
SHALL BE TIED TO A MINIMUM OF TWO ACCEPTED GPS MONUMENTS OR ONE
GPS TIE POINT PLUS AN ASTRONOMIC OBSERVATION TO DETERMINE GRID NORTH.
A LAND SURVEYOR LICENSED IN THE STATE OF ALABAMA SHALL COMPLETE THE
SURVEY. IN ADDITION, THE RECORD DRAWINGS SHALL SHOW FINAL VERTICAL
AND HORIZONTAL ALIGNMENT OF ALL BURIED UTILITIES ADDED OR MOVED AS A
RESULT OF CONSTRUCTION. THEY SHALL INCLUDE ACTUAL FIELD ANGLES
BETWEEN LINES, ALL SERVICE LINES AND TEE LOCATIONS, ALL VALVE VAULTS
AND VALVE BOXES, STUBOUTS, AND LINES, AND SHALL REFLECT ALL ALIGNMENT
AND GRADE CHANGES FROM THE DESIGN DRAWINGS MADE DURING
CONSTRUCTION.  RECORD DRAWINGS MUST BE COMPLETED AND SUBMITTED
PRIOR TO ACCEPTANCE OF THE SEWERS INTO THE PUBLIC SYSTEM AND ANY
CONNECTIONS BEING MADE THERETO.

11. THE ENGINEER WILL PROVIDE GEOTECHNICAL INFORMATION SUCH AS
BORINGS, SOIL TESTS, ETC UPON WRITTEN REQUEST.

12. ALL CONCRETE, ASPHALT DRIVEWAYS AND OTHER ROAD ACCESSES, SHALL
BE SAWCUT AND REPAIRED IN AS GOOD OR BETTER CONDITION AS BEFORE
CONSTRUCTION.  PROPERTY OWNERS SHALL HAVE ACCESS TO PROPERTY AT ALL
TIMES DURING CONSTRUCTION.

13. CONTRACTOR SHALL SUPPLY AND INSTALL SERVICE CONNECTIONS AND FLEX
CONNECTIONS IN MANHOLES AT ELEVATIONS AND DEFLECTIONS AS NOTED ON
PLANS FOR ALL SERVICE LATERALS SHOWN.

14. SERVICE LATERALS AND STUBOUTS SHALL BE EXTENDED TO PROPERTY OR
EASEMENT LINES AS SHOWN ON PLANS.

15. SEED, FERTILIZE, AND MULCH ALL DISTURBED AREAS DURING
CONSTRUCTION.

16. FENCING MAY BE REMOVED FOR CONSTRUCTION PURPOSES ONLY. FENCES
SHALL BE REINSTALLED IN THEIR ORIGINAL POSITIONS AND IN AS GOOD OR
BETTER CONDITION AS BEFORE CONSTRUCTION WITH EXCEPTION OF FENCE
ALONG INTERSTATE R.O.W. IN WHICH NO FENCE SHALL BE DISTURBED.

17. CONTRACTOR SHALL MAINTAN A 15" MINIMUM EXCAVATION CLEARANCE AT
ALL TRANSMISSION LINES TOWER SUPPORTS AND DOWN GUY ANCHORS.

18. CONTRACTOR SHALL COORDINATE IN ADVANCE AND DURING CONSTRUCTION
OPERATIONS WITH THE OWNER OF ANY FIBER OPTIC COMMUNICATION CABLES IN
THE AREAS WHERE THESE UTILITIES MAY EXIST.

19. TRAFFIC CONTROL SHALL BE MAINTAINED PER THE "MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES’, LATEST REVISION.

20. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COMPLYING WITH NPDES
STORMWATER PERMITS DURING ENTIRE CONSTRUCTING PERIOD. A COPY OF THE
ADEM PERMIT SHALL MAINTAINED ON SITE AL ALL TIMES.
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0 REWAN) INSTALL THE PROPOSED GRAVITY SEWER MAN.
m SEE SPECAL NOTE §1 FOR LAYOUT INFORMATION.
EXISTING PONER LINE AND POLES 1
RENAN) )
Lot
EXISTNG DRANAGE PATTERNS
SHALL REMAN UNCHANGED
THROUGHOUT CONSTRUCTION
(MANTAN DURING SEWER
INSTALLATION)
EXISTING FENCE
(T0 REMAN)
S EXISTING FENCE
(10 BE RENOVED
\ AND REPLACED)
EXISTNG DRANAGE ,
20° SANITARY SEWER EASEMENT LIMTS SHOWN, 20° SANTARY SEWER EASEMENT LIMTS SHOWN,
EXISTNG POWER ™ CHANNEL (TO REMAN) CONTRACTOR SHALL CLEAR AND GRUB AS NEEDED CONTRACTOR SHALL CLEAR AND GRUB AS NEEDED
LINE AND POLES ALONG THE PROPOSED SEWER EASEMENT TO ALONG THE PROPOSED SEWER EASEMENT TO
(10 REMAN) INSTALL THE PROPOSED GRAVITY SEWER MAN. SEE INSTALL THE PROPOSED GRAVITY SEWER AN,

=N

20" SANTARY SEWER EASEMENT LIMITS SHOWN.
CONTRACTOR SHALL CLEAR AND GRUB AS NEEDED
ALONG THE PROPOSED SEWER EASEMENT TO
INSTALL THE PROPOSED GRAVITY SEWER MAIN.
SEE SPECIAL NOTE #1 FOR LAYOUT INFORMATION.

SPECIAL NOTE #1 FOR LAYOUT INFORMATION. SEE SPECIAL NOTE #1 FOR LAYOUT INFORMATION.
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EXISTING FENCE
(T0 BE REMOVED AND
REPLACED IN LIKE KIND)

EXISTING FENCE

(T0 BE REMOVED AND REPLACED AS
NECESSARY TO INSTALL SEWER LINE.
SEE FENCE DETALL ON SHEET C7.1
FOR ADDITIONAL INFORMATION)

R R R R R R RIS,

EXISTING DRAINAGE PATTERNS
SHALL REMAIN UNCHANGED
THROUGHOUT CONSTRUCTION
(MAINTAIN DURING SEWER

EXISTING TREES (TO BE REMOVED)
INSTALLATION) AS_NECESSARY

WITHIN LIMITS OF
CLEARING AND GRUBBING TO INSTALL
APPROXIMATE LIMITS OF

PROPOSED SANITARY SEWER
SANITARY SEWER PUMP STATION

EXISTING DRANAGE
\ CHANNEL (10 REVAN)
: : ’ ; FOR DETAILED INFORMATION)
: ‘ : (NiC)

= e (SEE PLANS BY TETRA TECH
\ XXX

EUL BOUNDARY

|

— MATCHLINE (SEE SHEET C3.0)
]

SPECIAL NOTES:

1. REFERTO SHEETS C6.0 TO C6.8 FOR
CENTERLINE LAYOUT INFORMATION FOR
GRAVITY SANITARY SEWERS.

LEGEND

LIMITS OF CLEARING AND GRUBBING
FOR SANITARY SEWER INSTALLATION
(20" MINIMUM—WIDTH VARIES)
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